



## REQUEST FOR TENDER

### CHURCH ROAD TRANSFER STATION (CRTS) HAULING MUNICIPAL SOLID WASTE, FOOD WASTE AND YARD AND GARDEN WASTE

#### Addendum 1

Issued: March 21, 2018

**Closing Date & Time:** before 4:00 PM (16:00 hrs) PST on March 26, 2018

This addendum shall be read in conjunction with and considered as an integral part of the Request for Tender. Revisions supersede the information contained in the original Tender or previously issued Addendum. No consideration will be allowed for any extras due to any Proponent not being familiar with the contents of this Addendum. All other terms and conditions remain the same.

#### Questions & Answers

Q1. What was the monthly tonnage by month for the calendar year 2016?

A1.

Material	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
Organic Waste	273	250	260	273	251	263	310	318	301	272	300	241	3314
Solid Waste	1328	1344	1453	1552	1460	1581	1610	1614	1520	1443	1431	1239	17574
Yard Waste	67	94	162	279	244	200	181	166	133	217	225	56	2023

Q2. What was the monthly load count by each commodity for the calendar year 2016?

A2.

Material	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
Organic Waste	18	16	17	22	17	17	17	17	17	16	18	16	208
Solid Waste	52	53	57	62	59	63	63	66	60	57	57	51	700
Yard Waste	3	4	7	12	11	9	8	8	6	10	11	3	92

Q3. What was the total amount paid for 2017 hauling from Church Road Transfer Station? (Excluding GST)

A3. \$351,992.11

Q4. What was the total amount of diesel fuel in litres used on the haul from Church Road to both the land fill and the NOW facility for the year 2017.

A4. Approximately 74,312.50 litres

End of Addendum 1